

Order No. No2 Page 2.

ANNEXURE - III

Contractor are valid and the Contractor shall stand by the same. The LOI being issued is subject to this condition.

1. **SCOPE OF WORK:** - The scope of work includes Unloading Of material at RCM's site, Erection, Commissioning And Performance testing of the complete one set of 120 TPH , 87 Kg/Cm<sup>2</sup> , 515 +/- Deg C. TG Boiler and balance of plant equipment to the extent of Specification, Quantity and all other terms and conditions as stipulated in this LOI.

Sl. no	Description	Qty (Nos)	Total Value in Indian Rupees in lakhs
1	<p>Unloading of material, Erection, Commissioning &amp; performance testing of complete one set of 120 TPH , 87 Kg/Cm<sup>2</sup> , 515 +/- Deg C TG Boiler and balance of plant equipment.</p> <ul style="list-style-type: none"> <li>- ESP with accessories</li> <li>- Deaerator, Deaerated water storage tank with all controls piping valves and fittings mounted on Deaerator and in the vicinity for the Deaerator</li> <li>- Feed water pumps transfer pumps with drive motors including Auto recirculation valves</li> <li>- HP &amp; LP dosing system &amp; Blow down tanks all external piping with valves , fittings, supports, insulation etc.</li> <li>- Boiler instrumentation &amp; controls</li> <li>- Any other equipment/item to be supplied by the equipment supplier</li> </ul> <p>The above descriptive are generic in nature and are only indicative. However the actual scope of work shall be as per the contract to be provided in this regard.</p>	01 set	140.00
2	Service Tax for the Erection and Commissioning	@10.2%	14.28


**TOTAL VALUE OF THE SCOPE OF WORK :- Rs. 1,54,28,000/- ( Rupees One Crore Fifty Four Lakh Twenty Eight Thousand only)**

Order No 2 Page 3

This LOI is being issued two in original duly signed by the authorized signatory of RCM. You may please retain one original and the second may please be returned with the signature of the authorised signatory of Contractor's organization as token of Contractor's acceptance. Please ensure that the duly signed original of the LOI is returned to RCM within three days from the date of release of this Purchase Order.

Thanking you,

Yours faithfully,  
For RAMGARH CHINI MILLS



**B.B. MEHTA**  
EXECUTIVE DIRECTOR (Sugar)

For ISGEC Covema Limited

Authorise signatory



For Dalmia Cement (Bharat) Limited

Order Sl. No 3 Page 1  
 A/c

ANNEXURE - III

PHONE : 23310121  
 GRAM : DALMIACMNT  
 FAX : 91-11-2331330



# रामगढ़ चीनी मिल्स Ramgarh Chini Mills

Prop. DALMIA CEMENT (Bharat) LIMITED

HANSALAYA (11TH & 12TH FLOORS  
 15, BARAKHAMBA ROAD  
 NEW DELHI-110 001

Our Reference :

Date :

RCM/ PUR / ORDER / TG-3 /06

February 15, 2006

M/s Greenesol Power Systems Pvt. Ltd.,  
 No. 11/23, Corporation, No. 23, "SURYADEV"  
 20<sup>th</sup> Main Road, 1-R Block  
 Rajaji Nagar,  
 West of Chord Road,  
 Bangalore - 560 010

Kind Attn. Mr. Shridhar Nambi  
 Director & CEO

Dear Sir,

Sub: Purchase Order for supply of One No. 25 MW Extraction Cum Back  
 Pressure Turbine Generator Set

Ref: Our Tender ref :- 25169 / COGEN / 002 released in June 05  
 Your Initial offer :- GPSL/TG/1277 DATED 15<sup>th</sup> July 2005  
 Technical Minutes of Meeting dated 2<sup>nd</sup> August 2005  
 Commercial Discussions held on 9th December 2005  
 Final Offer ref No. GPSPL/RCM/TG/1111 dated February 2, 2006  
 Our Letter of Intent RCM/PUR/LOI/TG-3/06 Dated 03.02.2006  
 All other communications exchanged between the two companies

This has reference to the above mentioned offers submitted by you and also various other correspondence exchanged between us including the discussions held in this regard. We are pleased to inform you that, based on various information and confirmation provided by you with regard to your company and the product offered and also the evaluation made by us, we identified your company as a successful

*[Handwritten signature]*

For Dalmia Cement (Bharat) Limited